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SPECIAL PROVISIONS

These Special Provisions supplement the provisions of the Chugach Electric Association, Inc.’s (Chugach’s) 2019 Outside Electrical Line Construction Contract (OELCC), the federal contracting compliance Addendum, and the Technical Specifications.

SECTION 1

SUMMARY OF WORK

1.1
SECTION INCLUDES

-
Description of project
-
Contractor’s use of premises
-
Permits and Licenses

-
Supplementary Instructions to Bidders
1.2
DESCRIPTION OF THE PROJECT

Project work generally consists of repairing damage sustained during the November 2018 earthquake.  This Project will address two (2) Work Orders involving work at Point MacKenzie Substation: Earthquake Repairs (E1820056) and work related to the installation of foundations for Sync PT’s in the 138kV switchyard (E1920055). 

Work Order E1820056 for Earthquake Repairs includes the removal of twenty-two (22) 230kV double end break switches. The switches to be removed include: seventeen (17) manually operated switches mounted on low bus supports, of which, only the steel switch bases remain to be removed; three (3) motor operated switches mounted on A-Frame dead-end structures; one (1) high mount motor operated switch; and one (1) low mount motor operator switch. Note: the five (5) motors of the existing switch motor operators are to remain and will be re-used with the replacement switches. Demolition also includes the removal of damaged buswork, and two-hundred thirteen (213) ceramic station post insulators supporting bus work in the 230kV yard.  

New construction for Earthquake Repairs includes the installation of: two-hundred thirteen (213) composite station post insulators in replacement of those removed, nineteen (19) 230kV center-break switches, three (3) double end break motor operated switches, rigid and flexible buswork sections, forty (40) 10.75” diameter by 23’ long steel pipe pile foundations, thirty-one (31) steel low bus supports, jumpers and miscellaneous hardware to fully restore the substation to operational status.

Work Order E1920055 for Sync PTs includes the installation of (up to) five (5) pre-cast concrete PT foundations to be field located in the 138kV yard. Coordination with Chugach Site Representative and Operations crews will be required.
1.3
WORK

The Work consists of all obligations, duties and responsibilities necessary to the successful completion of the Contract assigned to or undertaken by the Contractor under the Contract Documents, including all labor, materials, equipment, and other incidental operations to provide a complete facility and the furnishing thereof.

1.4
CONTRACTOR USE OF PREMISES

A. Limit the use of the premises to Work, storage of project materials and equipment and access.  

B. Coordinate use of premises under direction of Chugach.

C. Assume full responsibility for protection and safekeeping of products under this Contract.

D. Obtain and pay for use of additional storage and Work areas needed for operations under this Contract.

No sanitary facilities are available at the site.  Contractor shall furnish all temporary utilities and sanitary facilities at the site for construction purposes and comply with all local, state, and federal codes, regulations, and laws.  No additional compensation will be made for costs associated with the forgoing. 

1.5
PERMITS AND LICENSES

A.
Except as otherwise provided in the Contract Documents (Appendix C), the Contractor shall procure all permits and licenses, pay all charges and fees, and give all notices necessary and incident to the due and lawful prosecution of the Work.

B.
Should a barge landing be required, Chugach will acquire the required DNR permits (if any) to cross State land for beach access.

C.
Right-of-Way permit to travel private beach property and use access ramp in front of Point Mackenzie Substation after a barge landing has been received.  If the contractor requires a barge landing it is subject to the requirements of “Ring Agreement Stipulations” found in Appendix C.
D.
Permission for a wintertime overland access road has been received from the Matanuska-Susitna Borough (Appendix C).  This allows access as long as weather permits.  
1.6
CONTAMINATED SOILS AND CONTRACTORS DISCHARGE RESPONSE PLAN

A.
There are no known areas of contaminated soil located within the project area.  If contaminated soils are encountered, work shall be halted, and the Chugach Site Representative immediately notified.
1.7
SUPPLEMENTARY INSTRUCTIONS TO BIDDERS

A. Substitutions and Product Options:  

1.
At time of bidding, unless otherwise specified in the Specifications, Bidder may, on an "approved equal" or substitution-basis, propose other equipment which he considers comparable with or superior to the specified items.  In the absence of a listing of such equipment, it will be assumed that the Bidder intends to furnish the items as specified.  

2.
Bidder shall provide sufficient information and data necessary for a full evaluation of any equipment proposed on an "approved equal" or substitution-basis.  At a minimum, information shall include complete description, physical dimensions, manufacturer's name and model number, price, time for delivery, and a specific listing of any characteristics which differ from those specified and could require engineering changes to equipment, buildings, structures, and services.  Failure to supply adequate or accurate information may result in rejection of Bidder's proposal.  

3.
The determination of the suitability of "approved equals" or substitutions for the service intended, and final acceptance thereof, shall be by Chugach.  The successful Bidder shall be liable for the cost of any subsequent engineering changes which are clearly attributable to negligence on the part of the Bidder to furnish proper information with his proposal.  

4.
If any revisions to Drawings or Specifications are required to conform equipment, materials, or work to national, state, and local laws, codes, ordinances, and regulations, Bidder shall give notice when submitting its bid and include a statement listing the additions to or deductions from the bid price required by the revisions.  

5.
If Bidder fails to give notice, it shall provide the equipment, materials and Work as intended by the above without extra cost to Chugach.  

B. Surveys:  All surveys shall be performed as specified in Section 3 of these Special Provisions.

END OF SECTION

SECTION 2

MEASUREMENT AND PAYMENT

2.1
SECTION INCLUDES

-
Measurement Methods

-
Measurement by Weight
-
Lump-Sum Measurement
2.2
MEASUREMENT METHODS

A.
Measurement methods specified in the Bid Schedule of the Contract shall govern if they differ from methods specified in this Section.

B.
The Contractor shall compute all quantities and submit calculations for approval by Chugach.  Where necessary, such computations shall be based upon surveys performed by the Contractor as specified by the Special Provisions in Section 3.4 Field Engineering.

C.
Payment will be full compensation for furnishing all labor, materials, tools, equipment, transportation, services, and incidentals, as specified and for performing all work necessary for completing the erection or installation of the item or work classification.

D.
Full compensation for all expense involved in conforming to the requirements for measuring materials shall be considered as included in the prices paid for the materials being measured, and no additional compensation will be made therefore.

E.
All costs in connection with the Work specified herein will be considered to be included with the related item of Work in the Bid Schedule, or incidental to the Project.

F.
Measurement Standards:  All Work to be paid for at a Contract price per unit of measurement shall be measured by Chugach in accordance with United States Standard Measures.
2.3
MEASUREMENT BY WEIGHT

A.
Material to be measured and paid for by weight, and not measured by handbook weights, shall be weighed on accurate, State of Alaska approved scales, furnished by and at the expense of the Contractor.  A ton is defined as 2,000 pounds avoirdupois.

2.4
LUMP-SUM MEASUREMENT

A.
Lump-sum measurement shall be for the entire item, unit of Work, structure, or combination thereof, as listed in the Bid Schedule.

B.
If the Contractor requests progress payments for lump sum items or amounts in the Bid Schedule, such progress payments will be made in accordance with a well-balanced, detailed program of payment-apportioning, prepared by the Contractor and submitted to Chugach for approval.

C.
Such program for each applicable lump sum item shall show estimated quantities and unit prices therefore as allocated by the Contractor to the different features of the Work and major subdivisions thereof.  The summation of extensions of quantities and unit prices and related costs shall total, in each case, the exact amount to be paid under the lump sum Contract Price for the item.

D.
Such programs will be used for computing progress payments as provided herein; but will not be used to determine the amount of the final payment for the Work of this Contract.  Final Payment will be based on actual percentage of Work completed by the Contractor.

END OF SECTION

SECTION 3
COORDINATION AND FIELD ENGINEERING

3.1
SECTION INCLUDES


-
Coordination

-
Outages


-
Field Engineering

-
Project Documents

3.2
COORDINATION

A.
The Contractor shall coordinate scheduling, submittals and Work of the various activities with Chugach to assure efficient and orderly sequence of installation of interdependent construction elements.

B. Chugach's system operation may require other crafts to perform work at or near this project in the station.  The Contractor shall coordinate activities with Chugach's Site Representative to avoid delays and interference.

C. After Chugach occupancy of premises, coordinate access to site with Chugach for correction of defective Work and Work not in accordance with Contract documents.

3.3
OUTAGES


A.
All work around and near energized facilities shall be coordinated with Chugach’s Power Control Center.  The 138kV buss will remain energized for this project.  The 230kV yard will remain de-energized for this project.

B.
All outage requests must be submitted to Chugach Power Control Center a minimum of five (5) Chugach working days in advance of the outage and be approved by Chugach.  Outage requests shall be entered through the computerized “Dispatch Outage Application” (DOA).  All outages are subject to system stability.

C.
No bus outages on the 138kV bus are anticipated for this project. 

D. The contractor shall indicate any additional planned outages in its construction schedule.

3.4
FIELD ENGINEERING - SURVEYS
A. Scope
1. The Contractor shall furnish all labor, equipment, materials and services to perform all required surveying.
2. The Contractor shall locate and protect survey control and reference points.
3. All work shall be performed under the supervision of a Land Surveyor registered in the State of Alaska and acceptable to Chugach.
4. Activities of the Surveyor are to be restricted to within the Point Mackenzie Substation.  Obtain written permission for ingress and/or egress to the substation where access to the substation is across private property, or for any other use by the Surveyor.  Permission must be granted in a written agreement between the property owner and the Surveyor that holds Chugach Electric Association, Inc. harmless from any act of the Surveyor.  See Appendix D for sample “Permission to Enter Property” form.
5. In accordance with the CAD / GIS – Spatial Data Standards (Appendix B) three permanent monuments shall be installed.  The permanent monuments shall be brass caps installed in inter-visible equipment foundations located at opposite sides of the substation, near the perimeter.  Monument sites shall be submitted to Chugach for approval.
B. Accuracy of Data

1.
All horizontal control surveys shall be a minimum of Third Order, Class I accuracy, (1:10,000), as defined by the U.S. Department of Commerce and the National Oceanic and Atmospheric Administration.



2
All horizontal control surveys required for the Work shall be based 


upon NAD83 CORRS, with final coordinates in NAD83 feet and 



the appropriate zone.



3.
All vertical control surveys required for the Work shall be based on mean sea level datum.  Orthometric height of electrical facilities shall reference Geoid 09.  All elevations are to be established of Third Order standards.


4.
All distances shall be recorded to the nearest hundredth of a foot.  



All angles shall be recorded in degrees, minutes and seconds.


C.
Field Notes



1.
Field notes of all horizontal and vertical control surveys shall be recorded in a clear and legible manner in notebooks and shall be fully indexed.



2.
The notes must be uniform in character and interpretable and usable with ease by anyone having knowledge of surveying.



3.
The notes shall contain descriptions and sketches of existing control used for origin and closure and the control monuments established by this survey.



4.
All field notes shall be reduced by the Surveyor.



5.
Copies of all field notes shall be provided to Chugach.


D.
Construction Survey



1.
Chugach will furnish Drawings indicating the location of electrical facilities to be installed or relocated.  The Contractor shall immediately notify Chugach of any discrepancies that occur during the survey process.



2.
The Contractor shall provide field engineering services required during construction which include establishing elevations, lines and levels of all new or modified station service / alternate station service facilities.


E.
As-Built Survey

1. An as-built survey of the substation area shall be completed.  The survey shall include location and elevation of each switch installed, existing 230kV GCBs and the 138kV / 230kV Power Transformer.


2.
Deliverable Products:




a.
The as-built location survey drawings shall be produced using AutoCAD Release 2016 or higher.  The drawings shall be prepared per Chugach Drawing Standards provided in Appendix B.




b.
The basis of horizontal and vertical control shall be shown on the drawing or referenced and described in appropriate notes.




c.
Horizontal and vertical control tables shall be included in the as-built survey indicating northing, easting and elevations.  The Land Surveyor shall verify that the elevations and locating of the work are in conformance with the Contract Documents.

3.5
FIELD ENGINEERING – OTHER TC "3.5
FIELD ENGINEERING – OTHER" \f C \l "2" 
A geotechnical investigation of the 230kV yard was performed in preparation for this project.  The final report is in Appendix F.  Further geotechnical investigations can be performed by the Contractor is so desired with proper coordination.   No additional compensation shall be made for such investigations.
3.6
PROJECT RECORD DOCUMENTS TC "3.6
PROJECT RECORD DOCUMENTS" \f C \l "2" 

A.
As-Built Drawings, Field Notes and Surveyor’s Certificate


1.
Maintain on the Site two separate sets of marked-up full scale Contract Drawings indicating the as-built conditions.  These drawings shall be maintained in a current condition at all times until completion of the Work and shall be available for review by Chugach at all times.  All variations from the Contract Drawings, for whatever reason, including those occasioned by modifications, optional materials, and the required coordination between trades shall be indicated.  These variations shall be shown in the same general detail utilized in the Contract Drawings.  Upon completion of the Work, the marked-up drawings shall be furnished to Chugach.


2.
Store Record Documents separate from documents used for construction.



3.
Record information concurrent with construction progress.



4.
Record Documents and Shop Drawings shall be legibly marked to record actual construction including:




a.
Measured depths of foundations in relation to finish floor datum.



b.
Measured horizontal and vertical locations of underground utilities and appurtenances, referenced to permanent surface improvements.




c.
Measured locations of internal utilities and appurtenances concealed in construction, referenced to visible and accessible features of the Work.




d.
Field changes of dimension and detail.




e.
Details not on original Contract Drawings.


B.
Test and Inspection Reports

Submit test and inspection reports per the following schedule and specified elsewhere in the Technical Specifications.



1.
Electrical Equipment Test Reports and As-Builts – submit per Technical Specification.

END OF SECTION

SECTION 4
SUBMITTALS

4.1
SECTION INCLUDES


-
Submittal Procedures


-
Construction Progress Schedules


-
Shop Drawings


-
Product Data


-
Samples


-
Manufacturers' Instructions


-
Manufacturers' Certificates

4.2
SUBMITTAL PROCEDURES TC "4.2
SUBMITTAL PROCEDURES" \f C \l "2" 
The Contractor shall submit pertinent data as required in other parts of these Contract Documents for Chugach's approval:

A.
Transmit each submittal with Chugach accepted form.

B.
Sequentially number the transmittal forms.  Resubmittals are to have the original submittal number with an alphabetic suffix.

C.
Identify Project, Contractor, Subcontractor or Supplier; pertinent drawing sheet and detail number(s), and Specification section number, as appropriate.

D.
Apply Contractor's stamp, signed or initialed, certifying that review, verification of products required, field dimensions, adjacent construction Work, and coordination of information is in accordance with the requirements of the Work and Contract Documents.  Submittals will not be reviewed by Chugach until they have been reviewed by the Contractor.
E.
Schedule submittals to expedite the Project and deliver to Chugach.  Coordinate submission of related items.  Allow 14 calendar days for Chugach’s review.

F.
If substitutions become necessary after Contract award and initial approval of Contractor furnished materials, the Contractor shall submit all information as required in the bid and include a detailed explanation as to causes for the substitution.

G.
Provide space on submittals for Contractor's and Chugach's review stamps.

H.
Revise and resubmit submittals as required; identify all changes made since previous submittal.

I.
Distribute copies of approved submittals to concerned parties.  Instruct parties to promptly report any inability to comply with provisions.

J.
No material and/or procedure requiring Chugach's approval shall be used or implemented until such approval has been given.

4.3
CONSTRUCTION PROGRESS SCHEDULES

A. A schedule shall be submitted with the bid and include the planned duration of the following major construction groups:

1. Mobilization to site
2. Switch Demolition
3. Insulator and Bus Demolition
4. Insulator and Bus Installation

5. Switch Installation
6. Demobilization

The schedule shall include milestone dates, manpower loading and cash flow.
B. Within five (5) working days of award, the Contractor shall submit three (3) copies of an updated construction schedule for approval by Chugach.  The construction schedule shall be updated to include cash flow on a weekly basis for each individual bid unit and planned percent complete by task and overall project.

C. The construction schedule shall be updated with actual percent complete by task and manpower and three (3) copies submitted with all invoices.

D. The basic construction schedule (data on planned performance) shall not be changed without Chugach's concurrence.

4.4
SHOP DRAWINGS


The Contractor shall:

A.
Submit three paper copies of shop drawings.

B.
After review by Contractor, distribute in accordance with Submittal Procedures above and upon completion of Project, provide copies for Record Documents described in Special Provisions, Section 8 ‑ Contractor Closeout.

4.5
PRODUCT DATA


The Contractor shall:

A.
Submit the number of product data copies which the Contractor requires, plus three (3) copies which will be retained by Chugach.

B.
Mark each copy to identify applicable products, models, options, and other data.  Supplement manufacturers' standard data to provide information unique to the Project.

C.
After review, distribute in accordance with Submittal Procedures above and provide copies for Record Documents described in Special Provisions, Section 8 ‑ Contractor Closeout.

4.6
SAMPLES


The Contractor shall:

A.
Submit samples to illustrate functional and aesthetic characteristics of the product with integral parts and attachment devices.  Coordinate sample submittals for interfacing Work.

B.
Include identification on each sample with full product information.

C.
Submit the number or samples specified in individual Specification sections; one of which will be retained by Chugach.  Reviewed samples which may be used in the Work are indicated in individual Specifications sections.

4.7
MANUFACTURERS INSTRUCTIONS


The Contractor shall:

A.
When specified in individual Specification sections, submit manufacturers printed instructions for delivery, storage, assembly, installation, start‑up, adjusting, and finishing in quantities specified for product data.

B.
Identify conflicts between manufacturers' instructions and Contract Documents.  Notify Chugach in a timely manner to allow resolution of the conflicts without impact on the project completion.

4.8
MANUFACTURERS CERTIFICATES


The Contractor shall:

A.
When noted in individual Specification Sections, submit manufacturers certificate in quantities specified for product data.

B.
Indicate material or product as it conforms to or exceeds specified requirements. Submit supporting reference data, affidavits and certifications as appropriate.

C.
Certificates may be recent or previous test results on material or product but must be acceptable to Chugach.

END OF SECTION

SECTION 5
CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

5.1
SECTION INCLUDES

-
Temporary Utilities

-
Construction Facilities

-
Staging Area

5.2
TEMPORARY UTILITIES TC "5.2
TEMPORARY UTILITIES" \f C \l "2" 
A.
Temporary construction power is available at the site. Contractor will coordinate with Chugach’s Site Representative for temporary construction power plan.

B.
Temporary Lighting

The Contractor shall provide and maintain adequate lighting for construction operations at all times. 

C.
Site Office and Telephone Service

Site office is not required for this project.  Cell phone communication will be acceptable.


E.
Water Service

The Contractor shall obtain potable water as needed for the Work.  


F.
Temporary Sanitary Facilities

The Contractor shall provide sanitary facilities at the site as required by law or regulation.


G.
Barriers



The Contractor shall:

1.
Provide barriers to prevent unauthorized entry to construction areas and to protect existing facilities and adjacent properties from damage from construction operations.

2.
Protect stored materials, site, and structures from damage.

5.3
CONSTRUCTION FACILITIES


A.
Protection of Installed Work



The Contractor shall:

1.
Protect installed Work and provide special protection where specified in individual specification sections.

2.
Provide temporary and removable protection for installed products.  Control activity in immediate work area to minimize damage.


B.
Security

Provide security and facilities to protect Work from unauthorized entry, vandalism or theft.


C.
Cleaning

1.
Maintain areas free of waste materials, debris and rubbish.  Maintain Site in a clean and orderly condition.

2.
Remove waste materials, debris and rubbish from site weekly and dispose off‑site in compliance with all local, State and Federal regulations.

E.
Removal of Utilities, Facilities and Controls

1.
Remove temporary above grade or buried utilities, equipment, facilities, materials prior to final inspection.

2. Clean and repair damage caused by installation or use of temporary Work.

END OF SECTION

SECTION 6
MATERIAL AND EQUIPMENT

6.1
SECTION INCLUDES

-
Material and equipment quantities

-
Products

-
Transportation and Handling

-
Storage and Protection
-
Owner Furnished Material

6.2
MATERIAL AND EQUIPMENT QUANTITIES

Material and equipment quantities shown on drawings are the engineer's best estimate and shall be verified by the Contractor.  Discrepancies shall be brought to Chugach's attention and conflicts resolved in a timely manner so to not interfere with scheduled completion of the work.  

6.3
PRODUCTS

Products:  Means new material, machinery, components, equipment, fixtures, and systems forming the Work.  Product does not include machinery and equipment used for preparation, fabrication, conveying and erection of the Work.  Products may also include existing materials or components authorized for reuse.

The Contractor shall not reuse materials, except as specifically permitted by the Contract Documents.

6.4
TRANSPORTATION AND HANDLING


The Contractor shall:

A.
Furnish the necessary labor and equipment to load, haul to the jobsite and offload all materials for the project.

B.
Exercise due care in the handling of all materials.  Transport and handle products in accordance with manufacturer's instructions.

C. Promptly inspect shipments to assure that products comply with requirements, quantities are correct, and products are undamaged.

6.5
STORAGE AND PROTECTION


The Contractor shall:

A.
Store and protect products in accordance with manufacturer's instructions with seals and labels intact and legible.  Store sensitive products (if applicable) in weather‑tight, climate controlled enclosures.

B.
For exterior storage of products, place on sloped supports, above ground.

C.
Provide off‑site storage and protection when Site does not permit on‑site storage or protection.

D.
Cover products subject to deterioration with impervious sheet covering.  Provide ventilation to avoid condensation.

E.
Store loose granular materials on solid flat surfaces in a well‑drained area.  Prevent mixing with foreign matter.  

F.
Provide equipment and personnel to store products by methods to prevent soiling, disfigurement, or damage.

G.
Arrange storage of products to permit access for inspection.  Periodically inspect to assure products are undamaged and are maintained under specified conditions.

6.6
OWNER FURNISHED MATERIAL TC "6.6
OWNER FURNISHED MATERIAL" \f C \l "2" 
A.
Material on the owner furnished material (OFM) list will be the ONLY material furnished by Chugach.

END OF SECTION

SECTION 7
CHUGACH-FURNISHED MATERIAL

7.1
SECTION INCLUDES

-
Chugach-Furnished Material

-
Transfer of Material

-
Damage to Chugach-Furnished Material

-
Installation of Chugach-Furnished Material

-
Manufacturer's Representative

7.2
CHUGACH FURNISHED MATERIAL

A.
All Chugach furnished material is listed in the "List of Owner Furnished Materials."  If material does not appear on this list, the Contractor shall provide it.

B.
The costs associated with the Chugach furnished material listed represent original costs to Chugach and may or may not be replacement costs.

C.
The Contractor shall include the Chugach furnished materials for this project in his insurance posted for the work. 

7.3
TRANSFER OF MATERIAL

A.
Coordinate with Chugach for transfer and transportation of Chugach furnished materials and equipment.  Chugach furnished materials and equipment shall be located at Chugach’s Operations Warehouse at 5601 Electron Drive in Anchorage, Alaska.

B.
Chugach furnished materials and equipment may have been previously unpackaged for inspection.  The Contractor shall repackage the material and equipment as necessary for transport and storage, subject to the approval of Chugach. 

C.
After the acceptance of Chugach furnished items, the Contractor shall place them at the point of installation or in areas as approved by Chugach.  Chugach may direct that certain items be stored in heated storage buildings.  The Contractor is responsible for transporting Chugach furnished material from the specified storage location to the jobsite.  The Contractor is responsible for loading all Chugach furnished materials at their storage location and off loading Chugach furnished material at the jobsite

D.
After acceptance, Chugach furnished items are the Contractor's responsibility.  The Contractor shall appropriately store and protect all Chugach furnished items upon acceptance. 

E.
Heating:  Store materials and equipment which are equipped with electric heaters with heaters energized.  Provide electrical energy for all heaters. 

Maintain temperature within enclosures above the dew point of the surrounding air; regularly check temperatures within the enclosures and heaters to ensure proper operation. 

F.
Spare Parts and Special Tools:  Place spare parts and special tools together with any unused materials and equipment in storage at the Jobsite upon completion of the Work as directed by Chugach.

7.4
DAMAGE TO CHUGACH FURNISHED MATERIAL 

The Contractor shall repair or replace any Chugach furnished items damaged by the Contractor's handling and storage.

7.5
INSTALLATION OF CHUGACH FURNISHED MATERIAL

A.
Except as otherwise specified, installation Work shall be the responsibility of the Contractor and all mistakes in installation and damage shall be corrected by the Contractor at no cost to Chugach.

B.
The Contractor will not be held liable for faulty manufacture of Chugach furnished items or for mistakes in the manufacturer's drawings.

C.
Supply and fix all ancillary conduit, bolts, anchors, cabling, supports, and line required to place all Chugach furnished items in operation.

7.6
MANUFACTURER’S DRAWINGS

A.
Drawings approved by Chugach will be given to the Contractor for all equipment furnished by other contracts that is to be installed and connected by this contract.  These drawings shall be used for construction and are provided as reference drawings for the project.

B.
Drawings and specifications for equipment furnished by Chugach under other contracts for installation under this contract will be available in the office of Chugach for inspection before bidding.

END OF SECTION

SECTION 8
CONTRACT CLOSEOUT

8.1
SECTION INCLUDES

-
Closeout Procedures


-
Closeout Documents


-
Final Cleanup

8.2
CLOSEOUT PROCEDURES

A.
Provide notice and accompany Chugach and its representative(s) for final completion inspection per the OELCC.

8.3
DOCUMENTS

A.
Provide and sign all documents and as-built drawings per the OELCC.

8.4
FINAL CLEANUP

A.
The Contractor shall maintain the site in a clean and orderly condition.  All equipment, packaging materials, temporary facilities, etc., shall be removed within ten (10) working days of construction completion.

END OF SECTION
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