
 
CHUGACH ELECTRIC ASSOCIATION, INC. 

Anchorage, Alaska 
 

January 19, 2024 
 

ADDENDUM #1 
 

Outside Electrical Line Construction Contract 2024 - 2025 
 

The following changes and additions have been made to the contract documents.  Incorporate 
these changes and additions in your bid, sign the acknowledgement, and attach a signed copy of 
this addendum to your bid when submitted. 
 
 

1. Addendum #1 (attached). 
 
 
 
ACKNOWLEDGEMENT 
 
The undersigned bidder hereby certifies that the revisions herein set forth have been incorporated 
in this bid and form a part of the contract documents. 
 
 
_____________________________________   ______________________________________ 
Bidder           Address  
 
_____________________________________   ______________________________________ 
Title           Date 
 
 
 
 
APPROVED FOR DISTRIBUTION: _________________________________          _____      
             Darvin Thornton, Manager, Construction Engineering 



CHUGACH ELECTRIC ASSOCIATION, INC. 
Anchorage, Alaska 

 
Outside Electrical Line Construction Contract 2024 - 2025  

January 19, 2024 
 

Addendum #1  
 
Unit Price Projects 
 

A) Definitions:  
Customer line extension and other utility project work orders with contractor 
labor less than $150,000. 

  
B) Work Locations: 

Anchorage Bowl including Girdwood, which is covered by a travel factor. 
 

C) Historical Project Costs: 
Work Orders typically range between $30K-$40K with a yearly total of $1M-
$1.3M. 
 
 

Time & Material Projects  
 

A) Definitions: 
Small capital projects without construction assembly unit pricing applied. 
 

B) Work Locations: 
Same as above. 
 

C) Historical Project Costs: 
Job Orders typically range between $5K and $20K with a yearly total of 
approximately $2M. 
 

Project Notification  
 
For Unit Price Projects, Chugach will request pricing via email.  Contractors will have three (3) 
business days to review and send back a verified project cost.  Upon approval and when all 
required permits and easements are obtained, Chugach will issue an NTP via email.  After 
receiving the NTP, the Contractor will have thirty (30) calendar days to complete the work. 
 
For T & M Projects, Chugach requires a thirty (30) day turnaround with construction completion 
from the date the Job Order (JO) has been issued to the Contractor. 
 
NOTE: Project completion timeframes may be extended by mutual agreement between Chugach 
Management and the Contractor.  
  
 



Chugach Electric Association 
2024 – 2025 OELCC Addendum #1 – January 19, 2024 

Material Returns 

Materials for Unit Price and T&M projects must be returned within ten (10) calendar days after 
job completion per requirements of the 2024-2025 OELCC. If necessary, the Contractor can be 
provided with Chugach’s Material Reconciliation Report for each project. If materials are not 
returned by the 10-day deadline, Chugach can bill the Contractor for the outstanding materials.   

SWPPP/Traffic Control   

For projects $150,000 and larger, the Contractor will be responsible for providing the SWPPP 
and Traffic Control. Pricing for each will be bid as a separate line item on each work order.  The 
Contractor shall be responsible for implementing the SWPPP and providing Traffic Control 
devices and personnel as required. 

Three-phase Units 

CEA has 3-phase bid units as denoted in bid sheets by “3 PH”.  Terminations and splices for a 3-
phase circuit are bid as a complete unit of quantity-one (1) even though there are three 
terminations/splices included per unit. This does not apply to cable/wire. 

Invoicing 

All projects issued under the unit price task order shall be invoiced per the 2024-2025 OELCC. 
AKDOT projects require DOT inspector sign off on ICOR’s.  

Standby  

The Contractor shall furnish staff and equipment when requested to be on standby.  The crew 
will need to consist of 4 Journeyman Lineman. The standby crew will need to have 2 bucket 
trucks and appropriate tools to work overhead, and underground trouble calls. The standby 
period will be for no less than a 24-hour period that will start at a date and time specified by 
Chugach Management. Chugach Management will notify the Contractor of a request for standby 
no less than 2 business days in advance of the standby period start time. 

Winter Unit 

The winter construction unit covers snow removal for trenching and placing equipment, and 
crew slow down due to winter construction conditions. The Contractor shall be compensated at 
5% of the total project cost unless otherwise stated in the contract documents.  

Thaw Unit 

This unit covers thawing for setting equipment and trenching. This will cover one set up with 
fueling as needed to thaw to appropriate trench depth equals to the SUR2 and SURS 
underground excavation units, respectively, as described above. 
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Close-Out 
 
Projects shall be final invoiced and closed out by the contractor within ten (10) business days 
from completion of the project.  
 
Clarifications: 
 
 A Performance & Payment Bond of $200,000 will be required by the low bidder 

 The underground retired cable units are considered to be abandoned in-place for direct buried 
cable and are to have no dollar value associated. Contractors are to indicate a “$0.00” in the 
Extended Labor & Materials column on these units. Any cable that has to be physically 
removed will be dealt with separately. 

 Contractors are not to include paving in the SURCP or SURCR units. CEA will provide 
paving. 

 Signed Construction Completion Reports must be turned in before and with the projects final 
invoice. 

 

Dates:  
 ITB - 1/18/24  

 Contractor Questions are Due – January 30, 2024 by 12:00 PM (Noon)  

 Send to:  
Darvin Thornton, Darvin_Thornton@Chugachelectric.com,  
Brad Jackson Brad_Jackson@Chugachelectric.com,  
Mike Miller Mike_Miller@Chugachelectric.com    
CC: Denise Elsenbast Denise_Elsenbast@Chugachelectric.com.   
 

 CEA Answers are Due – COB, February 6, 2024  

 Bid Due – February 15, 2024 by 2:00 PM  
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