



**Chugach Electric Association, Inc.
INVITATION TO BID**

Via e-mail

March 20, 2025

TO: Chugach Electric Association, Inc., 2024-2025 Outside Electrical Line Construction Contract Contractors.

You are invited to submit a Bid for Chugach Work Order E2420080, South Campus Pole Relocation - Phase 2.

Chugach is creating a new laydown yard at South campus facility and needs several existing 138kV transmission lines realigned to reduce structure quantity and guy anchors to optimize access and storage of materials and equipment. The transmission lines are getaways from Chugach's International Transmission Substation (ITSS).

The existing transmission line structures, foundations, conductors, guys and anchors will be retired, and the new structures, pile foundations, and conductor installed. Existing and new 138kV conductors are 795 kcmil, ACSR "Drake".

This project is subject to the union signatory sections of Chugach's Outside or Generation Agreements contained in Exhibit N of the 2024-2025 Outside Electrical Line Construction Contract.

Contractors are not required to be signatory to a current collective bargaining agreement with IBEW Local 1547 in order to bid on the project. The signatory requirement only becomes applicable to the successful bidder once a contract is awarded. The successful bidder can comply by either establishing that; 1) it is signatory to a current collective bargaining agreement with IBEW Local 1547; 2) by executing a collective bargaining agreement with IBEW Local 1547, or 3) by executing an agreement with IBEW Local 1547 to comply with the terms and conditions set forth in the most current agreement between IBEW Local 1547 and the Alaska Chapter National Electrical Contractors Association, Inc. If the successful bidder elects the third option, the agreement will be limited to the scope of the work and duration of the project.

Please base your bids on the following conditions:

- All Contractor bids must be valid until 5:00 pm on May 30, 2025. After that time, the Contractor shall have the option of retracting its bid. Projects awarded as late as and including the last day the Contractor's bids are valid are not subject to contractor claim for delay of award.
- Contractor shall begin work within seven (7) calendar days of Notice to Proceed (NTP).



- Completion date for this project is June 19, 2025.
- No clearing is anticipated for this project.
- As-built drawings are required.
- Liquidated damages in the amount \$1,000.00/day shall apply if the Contractor fails to meet the required completion date.
- A Bid Bond is required. A Bid Bond in the amount of 10% of the Bid shall be provided with the Bid documents. A certified check made payable to “Chugach Electric Association, Inc.” may be substituted for the Bid Bond.
- Written releases of liens are required.

A Pre-Bid Conference is scheduled for 9:00 A.M. Anchorage time, March 25, 2025 at Chugach North Campus Building N1 in the North Girdwood Conference room. A site visit to International Transmission Substation (ITSS) will immediately follow the Pre-Bid Conference meeting, please bring appropriate PPE.

RFB documentation is available on Chugach’s website at www.chugachelectric.com, under Inside Chugach, Bid Opportunities tab. Contractors can access the RFB documentation under the “View advertisement and associated documents” button in WO E2420080.

All bids are to be delivered either in person at Chugach’s North Campus Building N1 at the front desk, 1200 E. 1st Ave, Anchorage, Alaska or submitted by email To: supat_chanonto@chugachelectric.com CC: joash_marquez@chugachelectric.com and must be received prior to 2:00 P.M. Anchorage time, April 17, 2025.

Notice to Proceed shall not be issued until Chugach has received (1) all bonds required by this Invitation to Bid (ITB) in the required amounts and forms and properly executed by the appropriate individuals, (2) a site specific HSE plan, (3) all documentation required in the Bid Documents including insurance certificates, proof of builder’s risk insurance, and an MS Project based schedule. The contract time allowed for completion of this contract shall not be extended or suspended by any delay by Contractor in providing these documents necessary for the Notice to Proceed to be issued. If the total amount of the winning bid should exceed \$2,000,000.00, the NTP will be delayed pending Chugach Electric Association’s Board Approval.

No work shall begin until the successful Bidder has been issued a written Notice to Proceed.



A Pre-Construction Conference will be required. Construction progress meetings will be held. Frequency and schedule of Construction Progress Meetings will be determined based on construction activity.

All work shall be performed in compliance with all applicable local, state and federal ordinances, orders, statutes, rules and regulations.

The Contractor shall furnish all material required for the project that is not indicated on Chugach's material issue form. Chugach must approve all Contractor-furnished material prior to installation.

The Contractor shall secure locates and assume responsibility for damage to any and all overhead and underground facilities.

Construction of this project will involve work on or around energized equipment. Outages will be granted based on the requirements contained in Section 3.3 in the Special Provisions of the Bid Documents.

Outages will be subject to advanced coordination/notification and Chugach electrical system requirements in effect for the time period the outage is requested. Outages are subject to system conditions.

Contractor shall take delivery of all available materials within seven (7) days of Notice to Proceed.

Contractor's workmanship shall be warrantied for two (2) years following Chugach acceptance of the project completion documentation.

The Contractor will not energize new or existing primary facilities in the absence of Chugach's Site Representative unless advanced written approval is secured from Chugach.

Payment for Contractor work is accomplished through use of a Construction Completion Report (CCR) prepared by Chugach's Site Representative and signed off by the Contractor's representative. Total payment is made on actual units completed not on estimated units stated in the Bid Documents unless otherwise stated in writing. Chugach has no obligation to subsequently reconcile or assist in reconciling the Contractor's billing records.

Chugach reserves the right to define and waive irregularities, to accept or reject any or all proposals/bids, in whole or in part, and to reissue, withdraw or cancel the solicitation/project in its entirety for any reason including its subsequent determination to perform the Work in-house without liability of any type to Bidder, including but not limited to any costs associated with Bid preparations and submittal.

All questions regarding the bid documents are to be directed to Chugach's Site Engineer, Supat Chanonto, via email: supat_chanonto@chugachelectrical.com CC:



joash_marquez@chugachelectric.com. Questions shall be submitted no later than 12:00 PM, April 1, 2025. Answers to Bidder's questions will be returned no later than 5:00 PM, April 11, 2025.

Dates:

- Invitation to Bid on March 20, 2025
- Pre-Bid Conference is scheduled on March 25, 2025 at 9:00 A.M
- Bid Questions are due by April 1, 2025 at 12:00 PM
- CEA Chugach response to questions are due by April 11, 2025 at 5:00 PM
- Bids due by April 17, 2025 at 2:00 P.M.

CHUGACH ELECTRIC ASSOCIATION, INC.

A handwritten signature in black ink, appearing to read "Mike Miller".

Mike Miller, PE
VP Engineering

cc: W.O. E2420080 File

--End of Invitation to Bid--