

CHUGACH ELECTRIC ASSOCIATION, INC.  
Anchorage, Alaska

January 20, 2025

ADDENDUM #2

E2220061 – South Campus Pole Relocation – Phase 1

The following changes and additions have been made to the contract documents. Incorporate these changes and additions in your bid, sign the acknowledgement, and attach a signed copy of this addendum to your bid when submitted.

1. Material delivery date, Piles arrival is between February 14-17, 2025.

ACKNOWLEDGEMENT

The undersigned Bidder hereby certifies that the revisions herein set forth have been incorporated in his Bid and form a part of the Contract documents.

\_\_\_\_\_  
Bidder (name of Company)

\_\_\_\_\_  
Address

\_\_\_\_\_  
Signature of Bidder's Representative

\_\_\_\_\_  
Date

\_\_\_\_\_  
Title

**APPROVED FOR DISTRIBUTION:** \_\_\_\_\_



Mike Miller, P.E.  
Vice President of Engineering