

In Design

BIDSHEET

for

**PROJECT : E2314206
MOA 42ND AVE UPGRADES PH 1**

Work Request: E2314206
Design No.: 42ND AVE FROM LAKE OTIS TO PIPER ST
Capital Account: 10727/000/03/7665
Reimbursible Account: / / /
Retirement Account: 10880/326/03/7665
Work Plan No:

Project Type: Line extension-Commercial-Small

Reviewed by Designer/Project Engineer: Cynthia Holifield Date: 06/11/2024
Cynthia Holifield

Reviewed by Supervisor/Manager: Brad Jackson Date: 6/11/24
Supervisor

Remarks:

In Design

ADDENDUM #2

Project: E2314206
MOA 42ND AVE UPGRADES PH 1

Contractor: _____

Assembly Unit	Proposed Quantity	Actual Quantity	Labor	Material	Labor & Material	Extended Labor & Material
4/0 CONC	0.465					
750 CONC	7.920					
CLEAN CNDT	0.075					
De-water Vault	1.000					
MANHOURS	265.000					
SHUR2-5	0.075					
STAG-2	4.000					
SUM1-CA	1.000					
SUM1F	2.000					
SUM3-9	1.000					
SUM5014P	0.060					
SUM5022P	0.075					
SUM5026H	2.585					
SUM5026P	0.150					
SUM6-1D 3 PH	1.000					
SUM6-25D 3 PH	1.000					
SUM6-25F 3 PH	2.000					
SUM6-28F 3 PH	4.000					
SUM6-36A	3.000					
SUM6-4E	1.000					
SUME290S3	2.000					
SUME445F4	2.000					
SUME645F5	8.000					
SUME690F5	8.000					
SUMH-810	1.000					
SUMV-1	16.000					
A2 SUR2-5	2.700					
A2 SURCR	2.700					
Survey	1.000					
* 4/0 CONC	0.405					
* 750 SHLD	7.942					

Total Extended Labor & Material This Page _____
 Total Extended Labor & Material Previous Page _____
 Total Extended Labor & Material _____

In Design

Project: E2314206
 MOA 42ND AVE UPGRADES PH 1

Contractor: _____

Assembly Unit	Proposed Quantity	Actual Quantity	Labor	Material	Labor & Material	Extended Labor & Material
* STAG-2	4.000					
* SUM1F	3.000					
* SUM3-9	1.000					
* SUM5022P	0.075					
* SUM5026P	0.150					
* SUM6-1D 3 PH	1.000					
* SUM6-25D 3 PH	1.000					
* SUM6-25F 3 PH	2.000					
* SUM6-28F 1 PH	1.000					
* SUM6-28F 3 PH	2.000					
* SUM5016H	1.530					

Total Extended Labor & Material This Page
 Total Extended Labor & Material Previous Page
 Total Extended Labor & Material

