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 Chugach Electric Association, Inc.   Via e-mail 

INVITATION TO BID 

December 17, 2024 

 

 

TO: Chugach Electric Association, Inc., 2024-2025 Outside Electrical Line Construction 

Contract Contractors 

 

You are invited to submit a Bid for Chugach Work Order E2220061, South Campus Pole 

Relocation - Phase 1. 

 

Chugach is creating a new laydown yard at their south campus facility and needs several existing 

138kV transmission and 34.5kV subtransmission lines realigned to reduce structure quantity and 

guy anchors to optimize access and storage of materials and equipment. The transmission and 

subtransmission lines are getaways and interconnections to Chugach’s International Transmission 

Substation (ITSS) and International Substation (INSS).  

 

Existing transmission and subtransmission line structures, foundations, conductors, guys and 

anchors will be retired, and the new structures, pile foundations, conductor, and guys installed. 

Existing and new 138kV conductors are 795 kcmil, ACSR “Drake”. Existing and new 34.5kV 

conductors are 795 kcmil AAC “Arbutus”. 

 

This project is subject to the union signatory sections of Chugach’s Outside or Generation 

Agreements contained in Exhibit N of the 2024-2025 Outside Electrical Line Construction 

Contract. 

 

Contractors are not required to be signatory to a current collective bargaining agreement with 

IBEW Local 1547 in order to bid on the project. The signatory requirement only becomes 

applicable to the successful bidder once a contract is awarded.  The successful bidder can comply 

by either establishing that; 1) it is signatory to a current collective bargaining agreement with 

IBEW Local 1547; 2) by executing a collective bargaining agreement with IBEW Local 1547, or 

3) by executing an agreement with IBEW Local 1547 to comply with the terms and conditions set 

forth in the most current agreement between IBEW Local 1547 and the Alaska Chapter National 

Electrical Contractors Association, Inc.  If the successful bidder elects the third option, the 

agreement will be limited to the scope of the work and duration of the project. 

 

Please base your bids on the following conditions: 

 

• All Contractor bids must be valid until 5:00 pm on February 28, 2025.  After that time, the 

Contractor shall have the option of retracting its bid.  Projects awarded as late as and 

including the last day the Contractor’s bids are valid are not subject to contractor claim for 

delay of award. 



 
 

 

December 17, 2024 Page 2 of 4                   South Campus Pole Relocation – Phase 1  

  W.O. E2220061 

• Contractor shall begin work within seven (7) calendar days of Notice to Proceed. 

• Completion date for this project is March 20, 2025. 

• No clearing is anticipated for this project. 

• As-built drawings are required. 

• Liquidated damages in the amount $1,000.00/day shall apply if the Contractor fails to meet 

the required completion date. 

• A Bid Bond is required. A Bid Bond in the amount of 10% of the Bid shall be provided 

with the Bid documents.  A certified check made payable to “Chugach Electric Association, 

Inc.” may be substituted for the Bid Bond. 

• Written releases of liens are required. 

 

A Pre-Bid Conference is scheduled for 9:00 A.M. Anchorage time, December 19, 2024 at Chugach 

North Campus Building N1 in the North Nome Conference room.   A site visit to International 

Substation (INSS) will immediately follow the Pre-Bid Conference meeting, please bring 

appropriate PPE. 

 

RFB documentation is available on Chugach’s website at www.chugachelectric.com, under Inside 

Chugach, Bid Opportunities tab. Contractors can access the RFB documentation under the “View 

advertisement and associated documents” button in WO E2220061. 

 

All bids are to be delivered either in person at Chugach’s North Campus Building N1 at the front 

desk, 1200 E. 1st Ave, Anchorage, Alaska or submitted by email To: 

supat_chanonto@chugachelectric.com CC: joash_marquez@chugachelectric.com and must be 

received prior to 2:00 P.M. Anchorage time, January 21, 2025. 

 

Notice to Proceed shall not be issued until Chugach has received (1) all bonds required by 

this Invitation to Bid (ITB) in the required amounts and forms and properly executed by the 

appropriate individuals, (2) a site specific HSE plan, (3) all documentation required in the 

Bid Documents including insurance certificates, proof of builder’s risk insurance, and an MS 

Project based schedule.  The contract time allowed for completion of this contract shall not 

be extended or suspended by any delay by Contractor in providing these documents 

necessary for the Notice to Proceed to be issued. If the total amount of the winning bid should 

exceed $2,000,000.00, the NTP will be delayed pending Chugach Electric Association’s Board 

Approval. 

 

http://www.chugachelectric.com/
mailto:supat_chanonto@chugachelectric.com
mailto:joash_marquez@chugachelectric.com
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No work shall begin until the successful Bidder has been issued a written Notice to Proceed. 

A Pre-Construction Conference will be required.  Construction progress meetings will be held.  

Frequency and schedule of Construction Progress Meetings will be determined based on 

construction activity. 

All work shall be performed in compliance with all applicable local, state and federal ordinances, 

orders, statutes, rules and regulations. 

The Contractor shall furnish all material required for the project that is not indicated on Chugach’s 

material issue form.  Chugach must approve all Contractor-furnished material prior to installation. 

The Contractor shall secure locates and assume responsibility for damage to any and all overhead 

and underground facilities. 

Construction of this project will involve work on or around energized equipment.  Outages will be 

granted based on the outage schedule contained in Section 3.2 in the Special Provisions of the Bid 

Documents. 

Outages will be subject to advanced coordination/notification and Chugach electrical system 

requirements in effect for the time period the outage is requested.  Outages are subject to system 

conditions. 

Contractor shall take delivery of all available materials within seven (7) days of Notice to Proceed. 

Contractor’s workmanship shall be warrantied for two (2) years following Chugach acceptance of 

the project completion documentation. 

The Contractor will not energize new or existing primary facilities in the absence of Chugach's 

Site Representative unless advanced written approval is secured from Chugach. 

Payment for Contractor work is accomplished through use of a Construction Completion Report 

(CCR) prepared by Chugach's Site Representative and signed off by the Contractor’s 

representative.  Total payment is made on actual units completed not on estimated units stated in 

the Bid Documents unless otherwise stated in writing.  Chugach has no obligation to subsequently 

reconcile or assist in reconciling the Contractor’s billing records. 

 

Chugach reserves the right to define and waive irregularities, to accept or reject any or all 

proposals/bids, in whole or in part, and to reissue, withdraw or cancel the solicitation/project in its 

entirety for any reason including its subsequent determination to perform the Work in-house 

without liability of any type to Bidder, including but not limited to any costs associated with Bid 

preparations and submittal. 
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All questions regarding the bid documents are to be directed to Chugach’s Site Engineer, Supat 

Chanonto, via email: supat_chanonto@chugachelectrical.com CC: 

joash_marquez@chugachelectric.com. Questions shall be submitted no later than 12:00 PM, 

January 7, 2025.  Answers to Bidder’s questions will be returned no later than 5:00 PM, January 

16, 2025. 

CHUGACH ELECTRIC ASSOCIATION, INC. 

 

 

 

Mike Miller, PE 

VP Engineering 

 

cc: W.O. E2220061 File 

mailto:supat_chanonto@chugachelectrical.com
mailto:joash_marquez@chugachelectric.com

