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BID UNIT DESCRIPTIONS 

 
These descriptions are provided for the units not covered in the 2024-2025 Outside Electrical Line 

Construction Contract. 

 

NEW LINE CONSTRUCTION 

 
 

SECTION 1 – FOUNDATION ASSEMBLY UNITS  

 

FOUNDATION ASSEMBLY UNITS 

 

Foundation assembly units include furnishing and installing miscellaneous materials, miscellaneous 

labor and providing miscellaneous equipment for backfilling and proper disposal of excess materials 

necessary to provide a complete foundation assembly as indicated on contract Drawings and 

Specifications. 

 

UNIT DESCRIPTION 

DRIVEN PIPE 

PILES W/ 

WELDED TOP 

PLATES 

PP24x4-35,  

PP30x5-35  

 

 

These foundation unit consist of installing one driven pile to depth, as shown on 

the Drawings, and described in the Specifications.  Included in these units are 

pile handling, hauling from Chugach’s storage site, blocking required for 

storage, pre-drilling and/or excavation and the removal of all waste and spoils, 

all work required to relieve soil friction due to soil consolidation, and all 

removal, relocation, repair, and replacement of existing above-ground 

obstructions required to access the site and install the foundation.  Installation 

of the top plate, furnishing and installing all welding materials, procedures, 

certifications, and welding inspection services are also included in these units. 

  

 

SECTION 2 – STRUCTURE ASSEMBLY UNITS 

 

Structure assembly units include furnishing and installing miscellaneous materials, miscellaneous labor 

and providing miscellaneous equipment necessary to provide a complete structure assembly as 

indicated on contract Drawings and Specifications. All structure handling, structure unloading and 

structure hauling from Chugach delivery site, structure hauling from the Contractor storage site, and 

blocking required for temporary storage is also included in this unit.  Any work needed on existing 

facilities required for the installation of new structure including but not limited to cover-up, temporary 

guys, temporary cross-arms, etc., and adjustment of structures after wire stringing due to settlement or 

structure movement is included in these units. 

  

ANCHOR STUD 

STEEL POLES 

ITIN 1-2 60’, 

N-1 27.5’, 

N-4 29’ 

 

+MANHOUR 

These Steel Pole structure units consists of the complete installation of a one (1) 

steel mono-pole or H-frame pole structure of the length indicated on pipe pile 

foundations, including arms if required. These units do not include the structure 

top assembly unit, foundations nor other parts attached to the structure, which are 

separate units. 

 

This unit will be applied only if required and authorized by Chugach.  Unit 
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 quantity of this bid unit may be increased, decreased and/or deleted from the 

contract without adjustments to the price. 

 

 

SECTION 3 – STRUCTURE TOP ASSEMBLY UNITS 

 

UNIT DESCRIPTION 

  

STM-10,  

STM-10S,  

STM-3B, 

STM-3FX 

 

 

These structure top assembly units consist of the installation of hardware, 

insulators, conductor clamps and ties, or dead-end assemblies required to support 

one phase of power conductor. Any required blocking provided by the Contractor 

for temporary storage shall be included in these bid units.  Re-tightening of 

factory installed hardware shall be included in these units.  Also included in these 

units are any required field drilled holes, field cut pole gains, supply of treatment 

and treating of the drilled holes and pole gains, and replacement of damaged 

poles due to miss-drilling of holes by Contractor. These units include the 

installation of Chugach furnished materials as listed in the List of OFM. These 

units include all miscellaneous labor and materials. These units also include all 

equipment for handling, hauling and assembly necessary to provide a complete 

structure top assembly installation. These units do not include the structure, signs 

or conductor. 

 

 

 SECTION 4 – GUY ASSEMBLY UNITS 

 

GUY AND ANCHOR ASSEMBLY UNITS 

 

Guy and anchor assembly units include all handling and hauling from Chugach’s storage site. Units 

also include the supply and installation of all miscellaneous labor and material for a complete guy or 

anchor assembly unit installation.  

 

UNIT DESCRIPTION 

 

TG-21D-2FG 

 

 

 

This guying unit consist of installing guy wire, clevis, shackles, links, guy 

insulators, rollers, preformed dead-ends and other guy wire appurtenances for a 

complete guy assembly in accordance with the drawings and specifications. This 

unit includes the installation of Chugach furnished materials as listed in the List 

of OFM and furnishing miscellaneous materials. All re-tensioning of guy wire 

after installation of conductors is included in this unit.  

 

 

SECTION 5 – CONDUCTOR AND CABLE ASSEMBLY UNITS 

 

CONDUCTOR AND CABLE ASSEMBLY 

 

A conductor or cable assembly unit includes installation of Chugach furnished materials and the 

furnishing and installation of all miscellaneous labor, materials and equipment for a complete 
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conductor or cable installation. These units include all conductor or cable handling, hauling from 

Chugach storage site, and cutting, splicing, sagging, clipping, and testing in accordance with the 

specifications. These units include returning to Chugach Warehouse of excess conductor or cable, all 

empty reels that are returnable to the manufacturer, and disposal of reels that are not returnable. 

 

UNIT DESCRIPTION 

  

138KV 

RELOCATE, 

35KV 

RELOCATE, 

 

 

These conductor units consist of relocating existing facilities and installing new 

conductor.  They include securing the conductor and installation of compression dead-

ends, and all required splices and jumpers.  Also included in this unit is the installation 

of all required compression terminals and connectors.  All labor and miscellaneous 

materials associated with unclipping, clipping, erection and removal of temporary 

guard structures, cover up, wire dead-ends, tension guying, etc. for the conductor shall 

be included in this unit.  

 

   

SECTION 6 – MISCELLANEOUS ASSEMBLY UNITS 

 

MISCELLANEOUS ASSEMBLY 

 

Miscellaneous assembly units include installation of Chugach furnished materials. These units include 

Contractor furnished materials and equipment for handling and hauling miscellaneous assembly units. 

These units also include all miscellaneous labor and materials for a complete miscellaneous assembly 

unit.  

 

UNIT DESCRIPTION 

  

SM52-3 

 

This unit consists of furnishing and installing a structure number on one (1) 

structure as shown on the Drawings. Furnishing and installing of miscellaneous 

hardware and labor, including the field drilling of mounting holes, is included in 

this unit.  
 

SM52-3T 

 

 

 

SM52-3B 

These units consist of furnishing and installation of an aerial patrol sign on the 

upper portion of structures as shown on the Drawings complete with all required 

miscellaneous material and labor. 
 

This unit consists of furnishing and installation of a danger sign on one (1) steel 

pole as shown on the Drawings complete with all required miscellaneous material 

and labor. 

 

 

REMOVAL/RETIREMENT ASSEMBLY UNITS 

 

REMOVAL ASSEMBLY UNITS 

 

UNIT DESCRIPTION 

 

*WOOD POLE This unit includes all labor, tools, equipment and transportation required to 
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remove and dispose of a wood pole.  The cost of disposal of all discarded 

materials is included in this unit. 

 

*GUY This unit includes all labor, tools, equipment and transportation required to 

remove and dispose of a down or span guy.  The cost of disposal of all discarded 

materials is included in this unit. 

 

*ANCHOR This unit includes all labor, tools, equipment and transportation required to 

remove and dispose of an anchor rod in accordance with the specifications.  The 

cost of disposal of all discarded materials is included in this unit. Restoration of 

disturbed areas is included in this unit. 

 

*138kV POST, 

*138kV DE, 

*35kV DE, 

*35kV POST 

 

 

These units include all labor, tools, equipment and transportation required to 

remove and dispose of a complete, 3-phase pole top assembly.  The cost of 

disposal of all discarded materials is included in this unit. 

SURVEY UNITS 

 

UNIT DESCRIPTION 

  

SURVEY 1 This survey unit consists of all surveying as described in the specifications 

including all associated work required for the construction survey. 

 

SURVEY 2 This survey unit consists of all surveying as described in the specifications plus 

all associated work (final survey and deliverables) required for the post- 

construction survey. 

 

 

MOBILIZATION/DEMOBILIZATION 

 

UNIT DESCRIPTION 

  

MOB This unit consists of furnishing and delivering to the site, mobilization of 

construction equipment, materials, supplies, appurtenances, and the like, manned 

and ready for commencing and prosecuting the work.  It also includes furnishing 

clearing and preparation of the Contractor’s work and/or storage areas; the 

complete assembly, in working order, of equipment necessary to perform the 

required work; and all other preparatory work on construction items for which 

payment is provided under the Contract. 

 

DEMOB This unit consists of removal from the site of all equipment, appurtenances and 

the like used for the performance of the work, as well as restoration of the 

Contractor’s work and/or storage area, clean-up and disposal of all debris, spoils 

and trash after all work is completed. 

 


